BUREAU OF SANITARY ENGINEERING, BANGALORE.

Notification dated 11th May 1937.

Notice is hereby given that sealed tenders will be received at the Office of the Sanitary Engineer, Bureau of Sanitary Engineering, Bangalore, up to 1 P.M., on 5th June 1937, for constructing silk pattern drains in Arsikere Town. An approximate estimate of quantities is given below. These quantities are not guaranteed. Half the work should be completed by the end of June 1937 and the other half next year.

2. The plans, detailed estimate and conditions may be seen at the Sanitary Engineer's Office, between the hours of 11 A.M. and 5 P.M on all office days.

3. Tenders should be submitted on printed forms which may be obtained from the Sanitary Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 500 in cash (no cheques will be accepted) as earnest money, and be superscribed "Tender for constructing silk pattern drains in Arsikere Town," in default of which, the tenders will be rejected.

5. The final acceptance of the tender will rest with the Director of Health in Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the Notice Board in the Sanitary Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately but should be borne by the contractor.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Sanitary Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of disputes about rates, quantities, measurements, quality of work, etc., and in all disputes of any kind, the decision of the Director of Health will be final and legally binding.

Approximate Estimate of quantities of work of Constructing Silk Pattern Drains in Arsikere Town.

No.	Particulars	Unit	Quantity
1	Constructing silk pattern drain with burnt stone slab cheeks 3″ thick at sides and surki concrete bed by forming channel at the centre of the concrete bed and surface plastered over with ½″ cement mortar, joints of slabs cement pointed including earthwork excavation of the drain, etc., complete as per type design (1) Design of 3″	R.ft.	11,555
2	Providing burnt stone covering slabs 5″ to 6″ thick with rough dressing the edges over the drains at road crossing ..	S.ft.	960
3	Size stone in chunam mortar masonry for sides of tunnel ..	C.ft.	1,800
4	Cement pointing to size stone masonry	Sqr.	20·00
5	Providing 3″ to 4″ thick burnt stone slabs for the parapets of the tunnels with 2 lines dressing and fixing, etc., complete ..	S.ft.	256

C. R. IYENGAR,
For *Sanitary Engineer.*

BUILDINGS DIVISION, BANGALORE.

Notice dated 18th May 1937.

Notice is hereby given that sealed tenders will be received up to 4 P.M., of 31st May 1937 at the Office of the Executive Engineer, Buildings Division, Bangalore for "Running a Hindu Restaurant in the Building, in the premises of the compound of the New Special Magistrates' Court Buildings, behind the Offices of the Assistant Superintendent, Railways and C. I. D., Cenotaph Road, Bangalore, for one year from 1st July 1937.

2. The period may be extended to three years at the discretion of Government in case satisfaction given by the lessee during the first year.

3. Tenders should be accompanied by an earnest money deposit of Rs. 50 (Fifty only) in cash and should be superscribed "Tenders for running a Hindu Restaurant in the building in the premises of the New Special Magistrates' Court Buildings.

4. The monthly rate of rent offered should be written both in words and figures and the same shall be paid always in advance before the 5th of each month.

5. No delay in payment of rent will be countenanced. Default in payment will involve cancellation of contract and forfeiture of earnest money deposit.

6. No alterations shall be effected in the Buildings without obtaining the permission of proper authority beforehand. The club and its surroundings shall be kept neat and tidy. The proprietor shall be responsible for all the electrical and other fittings in the building.

7. He will provide his own stock of decent furniture. Pay his own light (Electric), water and sanitary cess bills, etc.

8. The right of running the club shall not be transferred.

9. The acceptance of tender rests with the Superintending Engineer, Mysore Circle, who will have the power to reject or to accept any tender without assigning reasons. His order will be final and binding on all tenderers. The accepted tenderer should occupy the buildings from 1st July 1937.

10. The name of the successful tenderer will be put on Notice Board by the 3rd week of June 1937 and the earnest money of the unsuccessful tenderer will be returned on application.

11. The building shall not be used for dwelling purposes.

12. The proprietor will employ neat uniform clothed and trained attendents. The equipment of furniture, utensils, plates, etc., will be on lines approved by the Public Works Department.

13. The building under reference is now fetching a rent of Rs. 40 (forty) per mensem.

14. For further particulars, the Executive Engineer will be glad to furnish any information that may be required by the intending tenderer.

B. R. GARUDACHAR,
Executive Engineer.